Notice dated 10th September 1918.

Tenders for the supply of the following will be received by the undersigned up to 7th October 1918.

(3) of ½ ton lifting capacity Weston's differential pulleys complete with standard length of chains.
(3) of 1 ton do do do do
(2) of 2 ton do do do do
(2) of Haleys lifting jacks 5 tons.
(1) of Pooley's platform weighing machine of 5 cwts. capacity.
(4) cwts. of 1" diameter manilla rope.

Each tender must be accompanied by a deposit of Rs. 100 in Government Currency Notes only as earnest money and be superscribed "Tenders for the supply of differential pulleys, etc., in default of which, tenders will be rejected.

3. The final acceptance of any tender will rest with the Executive Engineer who does not bind himself to accept the lowest or any tender or assign any reason whatever for the rejection of any tender.

4. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled and his earnest money will be forfeited.

5. The name of the successful competitor whose tender has been accepted will be posted on the Notice Board in the Executive Engineer's Office in the usual course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

6. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

S. SREENIVASA AIYAR,
Executive Engineer.

MYSORE DIVISION.

Notice dated 31st August 1918.

The attention of the public is invited to the advertisement in detail published in *Mysore Gazette* dated 5th September 1918, calling for tenders for restoring the Puttanapura, Kundaghatta Tank, Registered No. 53 of Chamrajnagar Taluk.

Dated 3rd September 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer Mysore Division, up to 4th October 1918, for protecting the banks of Chik Gundlu river near Hedathale, Nanjangud Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees 100 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for protecting the banks of Chik Gundlu, near Hedathale, Nanjangud Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond, in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned

Detailed abstract estimate of the probable cost of protecting banks of Chik Gundlu river, near Hedatale, Nanjangud Taluk.

Details of work	Per	Quantity
Earthwork cutting all soil and forming bund	Cyd.	14,507
Turfing including lead	Sq.	514·50
New stone revetment	Cyd.	375

Dated 3rd September 1918.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Mysore Division, up to 25th September 1918, for additions and alterations with the Indian Guests' Quarters (old block) at Mysore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Mysore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed:—

4. Each tender must be accompanied by a deposit of Rs. (200) two hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for additions and alterations to the Indian Guests' Quarters (old block) at Mysore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Detailed abstract estimate for additions and alterations to the Indian Guests' Quarters (old block) at Mysore.

Items of work	Per	Quantity
Converting existing stables into 3 non-vegetarian kitchens and constructing a tent godown in the rear of verandah.		
Earthwork excavation and filling foundation	C. yd.	35
Stone jelly concrete in mortar	C. ft.	321
Burnt brick in mortar	"	2,127
Burnt stone slabs dressed and fixed	S. ft.	839
Stone pillars neatly dressed 9"×9"	Each,	12
Teakwood work wrought and put up	C. ft.	335·16
Stone bases and capitals neatly dressed	Each	24
Pucca terrace, complete	Sq.	21·72
Cornice 9"	R. ft.	106
Parapet wall ornamental 1½' high with cornice and base, complete	"	66
Do with plasters 1½' high complete	"	38
Chunam plastering	Sq.	28·31
Teakwood panelled doors with frames, hinges, bolts, etc., complete	S. ft.	249
Do shutters for windows with iron bars, etc., complete	"	175
Constructing two sky lights in the rear big hall	L. S.	rupees.
Dismantling masonry walls and removing doors and windows, etc., complete	L. S.	rupees.
Flooring with Cuddapah slabs over 3" concrete bed and cement pointed	Sq.	57·36
Flooring with 1st class Mangalore tiles over 3" concrete bed and cement pointed	"	0·70
Teakwood eave boards over ornamental (6")	R. ft.	55
Stone cantilevers including cutting grooves for resting purlines by the side of wall	Each	19
Boring holes in walls and fixing stone cantilines with masonry	"	19
Painting 2 coats	Sq.	15·14
Wood oiling	"	23·10
Constructing masonry blocks below stone bench in tent godown	Each	24
Spents (zinc)	L. S.	rupees.
Extending the Motor shed.		
Dismantling the existing shed and stocking materials	L. S.	rupees.
Earthwork excavation and filling basement	C. yd.	36
Burnt brick in chunam	C. ft.	3,408
Fixing old burnt stone slabs for bed of pillars	S. ft.	41
Do upright pillars	"	108
Old teakwood work to be sawn and used for required dimension	C. ft.	14·00
Teakwood workwrought and put up	"	2·78
Fixing the old corrugated galvanized iron sheet roofing including required hooks, screws, bolts, nuts, etc, complete.	S. ft.	3,584
New corrugated galvanized iron sheet roof including required hooks, screws, bolt, and nuts, etc., complete.	"	352
Fixing the galvanized iron ridge	"	123
Plastering with mortar	Sq.	49·56
Constructing cleaning pit for mortar	L. S.	rupees.
Gravel flooring with consolidation and for road forming	C. yd.	114
Forming road and filling earth for pits	L. S.	rupees.
Teakwood gate shutters with required iron fittings, etc., complete	S. ft.	96
Painting with silicate dark oak, 2 coats	Sr.	5·00
Fixing teakwood, old	C. ft.	216·61
Constructing a latrine.		
Earthwork excavation	C. yd.	11
Stone jelly concrete in surki mortar	C. ft.	35
Burnt brick in mortar	"	1,008
Coping in brick in mortar	R. ft	45
Cement plastering	Sq.	5·11
Plastering complete	"	11·26
Cuddapah slab flooring over 3" concrete	"	1·18
Burnt stone slabs dressed and fixed	S. ft.	72
Teadwood work wrought and put up	C. ft.	18·00
Roofing with 1st class Mangalore tiles over teak reepers, etc., complete	Sq.	2·30
Mangalore ridge tiles set in mortar and painted	R. ft.	24
Teakwood eave board	"	76
Painting, 2 coats	Sq.	1·96
Cleaning site and dismantling coping, etc.	L. S.	rupees.
Surki concrete drains with cement plastering	L. S.	rupees.

Notice.

The attention of the public is invited to the advertisement in detail published in the *Mysore Gazette* dated the 5th September 1918, calling for the tenders for restoring Kittur Tank, Registered No. 600 of Hunsur Taluk.

K. V. KARVE,
For *Executive Engineer.*

TUMKUR DIVISION.

Dated 5th September 1918.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Tumkur Division, up to 30th September 1918, for constructing Anglo-Vernacular School at Maddagiri. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of March 1920.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Tumkur between the hours of 11 A.M. and 5 P.M., except on Sundays and holidays.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees three hundred (Rs. 300) in cash or Government Promissory Notes, as earnest money and be superscribed "Tender for constructing Anglo-Vernacular School at Maddagiri" in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract.

No.	Items of work	Per	Quantity
1	Earthwork excavation and filling in basement	C. yd.	165
2	Metal concrete in mortar	C. ft.	2,935
3	Stone in mortar, foundation and basement	"	3,134
4	Burnt brick in clay, superstructure	"	6,205
5	Burnt brick in chunam do	"	1,289
6	Burnt brick in chunam, arch work	"	284
7	Burnt stone slabs dressed and fixed	S. ft.	906
8	Plastering with chunam	Sq.	140·17
9	White and colourwashing	"	140·17
10	Teakwood panelled doors	S. ft.	480
11	Teakwood panelled windows with glazed shutters, etc.	"	435
12	Teakwood rectangular ventilators glazed	"	96
13	Teakwood circular do	"	12½
14	Silicate painting	Sq.	24·65
15	Cut stone pillars two lines dressed with basecaps, etc.	No.	16
16	Brick masonry half pillars with base-caps, etc.	"	6
17	Teakwood work wrought and put up	C. ft.	249·60
18	Ridge tiles set in mortar and pointed	R. ft.	203
19	Roofing with 1st class Mangalore tiles over teak reepers, etc.	Sq.	53·17
20	Flooring with Cuddapah slabs for verandah and Mangalore tiles for rooms over 3" concrete and cement painting.	"	27·87
21	Flooring with 1½" feet square shahabad slabs laid diagonally 1½" thick over 3" concrete and cement pointing.	"	
22	Chunam borders	R. ft.	112
23	Ionic entablature	"	55
24	Cornice 12" thick	"	500
25	Preparing rectangular and circular panels, ornamental flower works, etc.	Lump sum.	
26	Preparing ionic and doric bases	No.	18
27	Do capitals	"	18
28	Moulded archivolts	R. ft.	31
29	Clearing site and levelling ground, etc.	Lump sum.	
30	Teakwood ornamental eave board 1" thick	R. ft.	128
31	Teakwood planking ¼" thick	S. ft.	211
32	Zinc sheet for valleys	"	211
33	Tarring wood work and wood oiling	Sq.	20·00
34	Wrought iron trusses	Cwt.	6½
35	Teakwood panelled screen	S. ft.	166
36	Forming approach road	Lump sum.	

Dated 10th September 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Tumkur Division, up to 30th September 1918, for extending and Improving Barr Line attached to Taluk Cutcherry at Sira. An approxmate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's office at Tumkur between the hours of 11 A.M. and 5 P.M. except Sundays and holidays.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed: —

4. Each tender must be accompanied by a deposit of Rupees one hundred only in cash or Government Promissory notes, as earnest money, and be superscribed "Tender for extending and improving Barr lines attached to the Taluk Cutcherry at Sira, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract Notification.

No.	Items of work	Per	Total quantity
1	Dismantling masonry	C. ft.	848
2	Removing the roofing slab	S. ft.	468
3	Removing the existing door	Each	Rs. 6
4	Inserting door	„	„ 6
5	Earthwork excavating foundation. Filling in basement	C. yd.	61
6	Concrete in chunam filling foundation	C. ft.	502
7	Burnt stone in clay fileing foundation and basement	„	1,669
8	Burnt brick in clay superstructure	„	3,029
9	Burnt brick in mortar	„	696
10	Burnt stone slab old after removing the roofing slab	S. ft.	342
11	Mud plastering with cowdung wash	Sq.	57·43
12	Chunam plastering with mortar	„	17·93
13	Chunam pointing	„	5·11
14	Flooring with chunam plastering over 3" concrete	„	8·36
15	Honne wood workwrought and put up, including wood oiling and tarring	C. ft.	105·80
16	Roofing with 1st class Mangalore tiles with teak reepers etc., complete	Sq.	21·87
17	Ridge tiles set in mortar	R. ft.	80
18	Chunam borders over the roof	„	56
19	Ventilating tiles	Each	24
20	Honne wood battened doors with hinges, etc., complete	S. ft.	144
21	Honne wood battened windows with ½" bars, etc., complete	„	96
22	Whitewashing 2 coats	Sq.	77·99
23	Colourwashing 2 coats	„	34·83
24	Chacolate painting 2 coats	„	9.89
25	Clearing site and levelling the site etc.	Lump sum Rs.	5
26	Repairs to doors and windows	Lump sum Rs.	4
27	Coping with Burnt brick in chunam with plastering	R. ft.	23
	Constructing compound wall and drains		
28	Earthwork excavation	C. yd.	20
29	Burnt stone in mud	C. ft.	535
30	Burnt brick in mud	„	724
31	Coping including plastering	R. ft.	185
32	Chunam plastering	Sq.	19·09
33	Providing teak wood gate ways	S. ft.	123
34	Removing rubbish, gravelling, etc.	Lump sum	Rs. 25
35	Constructing cement concrete drains of 6' × 6' including plastering complete	R. ft.	115

N. G. KRISHNA IYENGAR,
Offg. Executive Engineer.

HASSAN DIVISION.

Dated 10th September 1918.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Hassan Division, up to 30th September 1918, for "Improving Sree Ramadevara Chattram at Bisle in Manjarabad Taluk". An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of rupees two hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for improving Sree Ramadevara Chattram at Bisle in Manjarabad Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever, for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of improving and repairing the Sree Ramadevara Chattram at Bisle.

Items of work	Per	Quantity
Improving the Chattram.		
Earthwork excavation, stables new for foundation	C. yd.	24
Stone in mortar for filling foundation and basement	C. ft.	821
Burnt brick in mortar	"	1,287
Do archwork	L. S.	
Chunam plastering	Sq.	18·70
Whitewashing	"	18·70
Burnt slabs roughly dressed	S. ft.	20
Do pillars with orifices	"	45
1st class Mangalore tiles roofing	Sq.	7·02
Ridge tiles set in mortar	R. ft.	39
Chunam pointing	Sq.	0·88
Do borders	R. ft.	32
Nandiwood wrought and put up	C. ft.	45·80
Do eave board with tarring	R. ft.	114
Main building flooring with burnt stone slabs	S. ft.	16·88
Repairing the same Chattram.		
Whitewashing	Sq.	169·07
Colourwashing	"	40·60
Providing Nandiwood work wrought and put up	C. ft.	29·92
Do do reepers	R. ft.	400
Do do shelters to ventilators	S. ft.	16
Do do windows	"	16
Do do doors with frame	"	182
Do do eave board	R. ft.	100
Providing 1st class Mangalore roofing tiles	No.	100
Do ridgs tiles (new)	R. ft.	30
Zinc for valleys	"	160
Chunam border	"	160
Removing and resetting ridge tiles in mortar	"	390
Chunam plastering	Sq.	15·00
Mud plastering	"	20·00
Repairing doors	L. S.	
Do windows	"	
Chocolate painting	Sq.	31·66
Tarring	"	74·16
Flooring with Mangalore tiles over 3" concrete and cement pointing	"	37·84

Dated 11th September 1918.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 7th October 1918, for opening out a new road from Hole-Narsipur to Channarayapatna **to be tendered for in Four Sections**. An approximate estimate of quantities by sections is given below. These quantities are not guaranteed. The work should be completed by the end of June 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed **for each section separately.**

4. Each tender must be accompanied by a deposit of Rs. 200 for each section separately in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for opening out a new road from Hole-Narsipur to Channarayapatna" 1st, 2nd, 3rd or 4th section, as the case may be, in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Chief Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond ; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Estimate for opening out a new road from Hole-Narsipur to Channarayapatna on the left bank of the river Hemavati.

No.	Items of work	Unit	Quantity				Remarks
			1st Section	2nd Section	3rd Section	4th Section	
			0 to 4th mile	5th to 8th mile	9th to 11th mile	12th to 14th mile	
1	Excavating check drain ordinary soil...	C. yd.	3,010	3,030	1,494	3,592	
2	Excavating check drain stony soil ...	"	960	292	439	...	
3	Excavating side shoulder drain ordinary soil.	"	1,949	2,157	1,587	2,142	
4	Excavating side shoulder drain stony soil.	"	474	292	245	...	
5	Picking and forming road gravelly soil.	"	8,800	7,700	3,300	23,500	
6	Cutting and forming road stony soil ...	"	1,466	3,463	1,340	...	
7	Earthwork	"	1,755	1,570	800	800	
8	Excavating and spreading soil (gravel)	"	1,330	1,400	1,400	665	
9	Removing boulders and stones ...	L. S.	L. S. Rs.	L. S. Rs.	L. S. Rs.	No. 1	
10	Clearing jungle	C. yd.	"	"	"	"	
11	Carting gravel ¼ mile lead	"	280	140	140	210	
12	Carting gravel ⅜ mile lead	"	70	...	...	...	
13	Cutting and forming road ordinary soil.	"	...	...	50	...	
14	Carting gravel ½ mile lead	"	...	...	...	140	
15	Mile stones	No.	5	4	3	3	
16	Furlong stones	"	28	28	21	22	
17	Removing the sand from the road bed	C. yd.	844	...	200	20	
18	Constructing tunnels of rough stone in mortar.	No. 2	2	...	...	...	In miles, 1F/1 Mil. and 8F/4th Mil.
19	Constructing cause ways	No. 3	...	1	...	2	In miles, 2F/7 and 5, 8F/12,
20	Constructing irish drains	No. 18	8	4	3	3	In miles, 6 & 7/1, 3 & 5/2, 6& 8/3, 2 & 3/4, 2 & 6/5, 1/6, 1/8, 3/9, 5 & 6/10, 4/12, 7/13 & 2/14.
21	Preparing and fixing teakwood finger post with 3 hands painting and cutting.	No. 2	1	...	...	1	
22	Collecting metal	C. yd.	420	630	910	420	
23	Carting metal ½ mile lead	"	420	630	910	420	
24	Collecting gravel	"	120	180	260	120	
25	Spreading and consolidating metal ...	"	420	630	910	420	
26	Spreading and consolidating gravel ...	"	120	180	260	120	
27	Collecting and spreading sand ...	"	18	27	39	18	
	Constructing a bridge across Hebballa and Noranakki Halla with additional tunnels.	...	...	A	...	B	A.—Denotes Hebballa—Constructing Arch bridge one of 2 vents of 30′ span, with additional tunnels No. 2 of 2 vents of 6′×6′. B.—Denotes Naranakki Halla—Constructing stapped tunnel, one of 14 vents 6′×10′ with additional tunnel one of 2 vents of 6′×10′.
28	Excavating soft rock	C. yd.	...	854	...	393	
29	Chunam concrete	C. ft.	...	4,854	...	3,532	
30	Stone in mortar foundation ...	"	...	6,280	...	5,259	
31	Do superstructure	"	...	25,886	...	12,548	
32	Do arch work faces dressed ...	"	...	2,563	...	23	
33	Burnt stone slabs 9″	S. ft.	...	2,010	...	2,368	
34	Do 6″	"	...	...	...	449	
35	Guard stones	No.	...	2	...	8	
36	Centering charges for arch work ...	L. S.	...	L. S. Rs.	...	...	
37	Pointing with mortar	Sq.	...	114·08	...	184·16	
38	Stone cornice, plain	R. ft.	...	295	...	...	
39	Filling with stone chips	C. yd.	...	37	...	...	
40	Rough stone work	"	...	...	...	133	
41	Earth filling	"	...	28	...	...	
42	Baling water	L. S.	...	...	...	...	
43	Clearing site in mixed soils ...	C. yd.	...	1,297	...	...	
44	Unforeseen charges and clearing bed of halla.	L. S.	...	...	...	...	
45	Earthwork	C. yd.	...	2,196	...	...	
46	Turfing	S. yd.	...	11·34	...	...	
47	Earthwork	L. S.	...	...	...	1,200	
48	Caps over cut water's a bridge across Noranakki Halla.	C. ft.	...	...	...	23	

R. W. SCALDWELL,
Executive Engineer.

SHIMOGA DIVISION.

Abstract of Notification.

Notice dated 4th September 1918.

The attention of the public is invited to the notification, calling for tenders published n pages 816—817, Part IV of the *Mysore Gazette*, dated 12th September 1918, for constructing Police Station and Lines at Ambaligola in the Shikarpur Taluk.

K. NARAYANA IYENGAR,
Offg. Executive Engineer.